



310 East 6th Street ■ Rolla, MO 65401-3343 ■ PHONE 573.364.6362 ■ FAX 573.364.4782 ■ EMAIL archer-elgin@cmarcher.com

April 4, 2023

**City of Cuba
202 North Smith Street
Cuba, MO 65453**

ATTN: Honorable Mayor Cody Leathers & Board of Aldermen

**RE: Engineer's Review and Recommendation of Bids for:
2023 Town & Country Stormwater Improvements Project**

Dear Mayor Leathers & Board of Aldermen,

On March 29, 2023 the City Clerk and Archer-Elgin representatives were on-hand to open and read aloud bids for the above-mentioned project. Accompanying this letter is a summary of the bids received, a detailed tabulation of the line items, as well as a project bid summary.

A total of six prospective bidders obtained plans for the project, and we received bids from four of those contractors. Of the four bids, P.J. Myers Hauling & Excavating, LLC of Cuba, MO was low bidder for the base bid.

Based upon review of the bids received, it is recommended that the Base Bid be awarded to P.J. Myers Hauling & Excavating, LLC in the amount of \$249,885.00.

Archer-Elgin appreciates the opportunity to serve the City and looks forward to completing another successful project for the Cuba community. We welcome any questions or comments.

Respectfully,

Archer-Elgin Engineering, Surveying and Architecture

Cameron Schweiss, PE

Encl

BID SUMMARY
2023 Town Country Stormwater Improvements Project
Cuba, Missouri
Wednesday, March 29, 2023, 1:30 P.M.

	Bid Bond	Addenda	Base Bid Total
Bloomsdale Excavating	YES	YES	\$784,060.00
AK Britton Construction, LLC	NO BID		
GTC Sitework	NO BID		
Donald Maggi, Inc.	YES	YES	\$334,824.50
PJ Myers Hauling & Excavating	YES	YES	\$249,885.00
S&A Equipment	YES	YES	\$316,469.60

BID TABULATION
2023 Town Country Stormwater Improvements Project
Cuba, Missouri

Item No.	Item Description	Est. Qty.	Unit	Bloomsdale Excavating 1041 East 18th Street Rolla, MO 65401		Donald Maggi, Inc. 13104 US Hwy 63 Rolla, MO 65401		P. J. Myers Hauling & Excavating 190 Saddle Club Rd Cuba, MO 65453		S&A Equipment & Builders, LLC 7398 CR 409 Fulton, MO 65251	
				Unit Price	Extension Figure	Unit Price	Extension Figure	Unit Price	Extension Figure	Unit Price	Extension Figure
	Base Bid										
1	Installation 36" Diameter HDPE or Concrete Storm Sewer Pipe and Flared End Sections. Per the Project Plans and Specification 03630 or 18150.	701	LF	\$750.00	\$525,750.00	\$262.50	\$184,012.50	\$185.00	\$129,685.00	\$142.59	\$99,955.59
2	Installation 15" Diameter HDPE or Concrete Storm Sewer Pipe and Flared End Section. Per the Project Plans and Specification 03630 or 18150.	87	LF	\$130.00	\$11,310.00	\$50.00	\$4,350.00	\$100.00	\$8,700.00	\$241.10	\$20,975.70
3	Installation of Storm boxes. Per the Project Plans and Specification 03410.	6	EA	\$6,500.00	\$39,000.00	\$8,327.00	\$49,562.00	\$10,000.00	\$60,000.00	\$9,489.03	\$56,934.18
4	Excavation of Detention Basin, Riprap Placement and Concrete Level Spreader Per the Project Plans.	1	LS	\$170,000.00	\$170,000.00	\$91,500.00	\$91,500.00	\$40,000.00	\$40,000.00	\$100,348.87	\$100,348.87
5	Mobilization/demobilization. Per the Project Plans.	1	LS	\$38,000.00	\$38,000.00	\$5,000.00	\$5,000.00	\$11,500.00	\$11,500.00	\$38,255.26	\$38,255.26
					\$784,060.00		\$334,824.50		\$249,885.00		\$316,469.60